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 AGENDA 

 

 PRE-SOLICITATION MEETING 

 

SOLICITATION:   RFP No. 6400011299 

 

TITLE: Chestnut Ridge Maintenance Shops 
 

 

. 

DATE/TIME:  Thursday, January 05, 9:00 a.m. E.S.T 

LOCATION:   SNS Building 8600 – CR 156 CLO Building 

 

Item      Description 

 

1. Welcoming Remarks 

Purpose of the Meeting – Discuss the Upcoming Solicitation Package and Work Scopes.  

            Solicitation/Subcontract Authority/Contacts: 

 Joel Poteat, ORNL Subcontract Administrator 

Robert Holmes, ORNL Facilities Development Division-Project Manager 

Jack Stellern, ORNL Facilities Development Division Technical Project Officer 

(TPO) 

  Cecil Peters, ORNL Principal Engineer 

  Mark Connell, ORNL Construction Field Representative (CFR) 

  David Ausmus, ORNL Safety and Health (S&H) 

Todd North, ORNL Environmental 

 

 Project Overview (Robert Holmes) 

  

2. Review of forthcoming Solicitation (Joel Poteat) 

 Solicitation General Information: 

Solicitation Issue Date: TBD 

   Current Proposal Due Date is: TBD. 

   Last Day for Questions is: TBD.  

Award will be per the Solicitation. Selection will be an evaluated 

Best Value process. Attention is called to the requirements 

within the Solicitation for the Technical and the Business 

Proposals to be submitted. 

Representations/Certifications Construction (website) (Submit with 

Proposal) 

Solicitation and Attachments (Reminder to Read All)  

Latest Construction Terms and Conditions apply (CON Mar 2011) 

 

 Award/Post Award Information:  

Notice of Award/Notice to Proceed - Letter issued listing required   
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  submittals.  

Bond Requirements: Performance & Payment 

    Pre-Construction Meeting: TBD 

Limited vs Full Notice to Proceed - Once all submittal 

Requirements have been met a Full NTP will be issued. 

Sub-Tier Requirements (Flow-down of the Requirements) 

Submittals (Reminder) 

Insurance Certificates, Form 1413, Tennessee Drug-Free 

Workplace Program Certificate and Project Job Hazards 

Analysis 

Tennessee Use Tax Exemption- This project is not exempt from 

Tennessee Sales and Use Tax. 

Construction Labor Agreement - Applies and can be  

viewed on the website referenced within the solicitation. 

Subcontractor and all lower- tier Subcontractors are 

required to be signatory prior to start of work. 

Performance Period:  

 

3. Review of the Statement of Work scope and requirements, special issues - Comments 

provided by Technical Personnel as follows: 

   

 ORNL- Project Personnel (Introductions) 

Project Manager (Robert Holmes) 

Principal Engineer/Architect (Cecil Peters) 

  

 Construction Field Representative (CFR) (Mark Connell) 

Statement of Work Review (Division 1) 

General Conditions  

Invoicing Requirements and Format - 

(Progress Payments are to be submitted on the Construction Pay 

Application Form) Retention is to be withheld. 

 

 Safety and Health (S&H) (Dave Ausmus) 

On site Safety and Health Orientation - Reporting- Job Specific 

JHA 

  

4. Question/Answer Period-  

 

 

5. Site Visit  

 


