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PART I—THE SCHEDULE 
 

SECTION F—DELIVERIES OR PERFORMANCE 
 
F-1. Term of Contract (Feb 2005) 
 

The effective date of the contract is January 18, 2000.  The term of the transition period 
is from January 18, 2000 through March 31, 2000.  The contractor may begin official 
travel on January 15, 2000.  Costs associated with any travel beginning on January 15, 
2000, are allowable.  The term of the base contract is from April 1, 2000 through 
September 12, 2005.  The Government has extended the term of the contract for 165 
days, as a part of the 5-year option period,  from March 31, 2005 to September 12, 2005, 
pursuant to the clause in Section I entitled, “Option to Extend the Term of the Contract,” 
for a period of five (5) years.  The total duration of this contract, including the exercise of 
any option(s) under this clause shall not exceed 122 months. 
 

 
F-2. Principal Place of Performance 
 

The principal place of performance for the contract is Oak Ridge, Tennessee. 
 

 
F-3. Transition Activities (Jan 2000) 
 

(a) During the period of the transition, specified in the clause in Section F entitled, 
“Term of Contract,” the Contractor shall perform those activities necessary to be 
prepared to assume responsibility for the contract work on April 1, 2000. The 
transition activities shall be conducted in accordance with the Contractor's 
proposal dated August 2, 1999, to manage and operate the Oak Ridge National 
Laboratory.  

 The Contractor shall coordinate its activities with DOE and the incumbent 
contractor so as to accomplish these activities in a manner that will provide an 
effective transition of personnel and work activities while minimizing the cost of 
this effort. The Contractor shall also establish effective communications with 
other DOE on-site prime contractors as necessary.  

 Lockheed Martin Energy Research Corporation will identify any area where 
resource constraints will not support transition activities to occur before 
February 1, 2000. The Contractor agrees to respect these constraints.  

 
(b) The Contractor shall utilize any government furnished facilities and equipment 

that are available in order to minimize costs. The Contractor may, subject to 
agreement with the incumbent contractor, utilize incumbent contractor personnel 
on a loaned basis or arrange for early transition of employees to the Contractor as 
appropriate. In addition, the Contractor may utilize the services of subcontractors 
of the incumbent contractor with agreement from the incumbent contractor.  
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(c) Costs of transition are as follows: 
 
 Transition Management   $352,500 
 Science and Technology     166,000 
 Human Resources        81,000 
 Subcontracts/Permits      109,300 
 ESH&Q       296,100 
 Laboratory Operations     688,000 
 Relocation Expenses      672,000 
 Management Reserve       253,100
 
 Total Transition Costs  $2,618,000 
 
 The Contractor shall report costs to DOE on a weekly basis in the same format 

that has been mutually agreed to. The total transition costs are not to exceed 
$2,618,000. Any variance in the subcategories described above in excess of 10% 
is subject to the prior approval of the DOE Contracting Officer. 

 
(d) The Contractor shall provide one copy of all reports prepared as part of this 

transition, including but not limited to, readiness reports, readiness plans, status 
reports, assessments, etc. to the DOE Contracting Officer=s Representative for 
Transition. 

 
(e) In addition to communications as described in paragraph (a) above, the Contractor 

shall provide to DOE on a timely basis the schedules for transition activities 
including facility walkdowns and assessments and program reviews.  

 While open and direct communication is essential between all parties, official 
contract direction will be from the Contracting Officer and the Contracting 
Officer's Representative for Transition. 

 
(f) The Readiness Determination process will consist of the following three major 

elements: 
 

(1) The Contractor will declare their readiness to assume operations. 
 
(2) The Contractor will then conduct a review of the actions and activities that 

have taken place during the transition to demonstrate to DOE the 
adequacy and effectiveness of their preparations for assuming operations. 
This review is to be held prior to the end of the transition period to allow 
any remaining concerns to be addressed. 

 
(3) The Contractor will prepare a ATransfer Agreement@ which is to be 

signed by UT-Battelle, LLC, the Department of Energy, and Lockheed 
Martin Energy Research Corporation prior to April 1, 2000. 
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F-4. 52.242-15 Stop-Work Order (Aug 1989)—Alternate I (Apr 1984) 
 

(a) The Contracting Officer may, at any time, by written order to the Contractor, 
require the Contractor to stop all, or any part, of the work called for by this 
contract for a period of up to 30 days after the order is delivered to the Contractor, 
and for any further period to which the parties may agree. The order shall be 
specifically identified as a stop-work order issued under this clause. Upon receipt 
of the order, the Contractor shall immediately comply with its terms and take all 
reasonable steps to minimize the incurrence of costs allocable to the work covered 
by the order during the period of work stoppage. Within a period of up to 30 days 
after a stop-work order is delivered to the Contractor, or within any extension of 
that period to which the parties shall have agreed, the Contracting Officer shall 
either: 

 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the Termination 

clause of this contract. 
 

(b) If a stop-work order issued under this clause is canceled or the period of the order 
or any extension thereof expires, the Contractor shall resume work. The 
Contracting Officer shall make an equitable adjustment in the delivery schedule, 
the estimated cost, the fee, or a combination thereof, and in any other terms of the 
contract that may be affected, and the contract shall be modified, in writing, 
accordingly, if: 

 
(1) The stop-work order results in an increase in the time required for, or in 

the Contractor’s cost properly allocable to, the performance of any part of 
this contract; and 

 
(2) The Contractor asserts its right to the adjustment within 30 days after the 

end of the period of work stoppage; provided, that, if the Contracting 
Officer decides the facts justify the action, the Contracting Officer may 
receive and act upon a proposal submitted at any time before final 
payment under this contract. 

 
(c) If a stop-work order is not canceled and the work covered by the order is 

terminated for the convenience of the Government, the Contracting Officer shall 
allow reasonable costs resulting from the stop-work order in arriving at the 
termination settlement. 

 
(d) If a stop-work order is not canceled and the work covered by the order is 

terminated for default, the Contracting Officer shall allow, by equitable 
adjustment or otherwise, reasonable costs resulting from the stop-work order.  
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