

**TABLE OF CONTENTS**  
**SECTION F**

<b>SECTION F—DELIVERIES OR PERFORMANCE</b> .....	<b>3</b>
<b>F-1. Term of Contract (Jan 2000)</b> .....	<b>3</b>
<b>F-2. Principal Place of Performance</b> .....	<b>3</b>
<b>F-3. 52.242-15 Stop-Work Order (Aug 1989)—Alternate I (Apr 1984)</b> .....	<b>3</b>

Blank Page

## **PART I—THE SCHEDULE**

### **SECTION F—DELIVERIES OR PERFORMANCE**

#### **F-1. Term of Contract (Feb 2005)**

The effective date of the contract is January 18, 2000. The term of the transition period is from January 18, 2000 through March 31, 2000. The term of the base contract is from April 1, 2000 through March 31, 2005. The Government has extended the term of the contract from April 1, 2005 to March 31, 2010, pursuant to the clause in Section I entitled, "Option to Extend the Term of the Contract," for a period of five (5) years. The total duration of this contract, including the exercise of any option(s) under this clause shall not exceed 122 months.

#### **F-2. Principal Place of Performance**

The principal place of performance for the contract is Oak Ridge, Tennessee.

#### **F-3. 52.242-15 Stop-Work Order (Aug 1989)—Alternate I (Apr 1984)**

- (a) The Contracting Officer may, at any time, by written order to the Contractor, require the Contractor to stop all, or any part, of the work called for by this contract for a period of up to 30 days after the order is delivered to the Contractor, and for any further period to which the parties may agree. The order shall be specifically identified as a stop-work order issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period of work stoppage. Within a period of up to 30 days after a stop-work order is delivered to the Contractor, or within any extension of that period to which the parties shall have agreed, the Contracting Officer shall either:
  - (1) Cancel the stop-work order; or
  - (2) Terminate the work covered by the order as provided in the Termination clause of this contract.
- (b) If a stop-work order issued under this clause is canceled or the period of the order or any extension thereof expires, the Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule, the estimated cost, the fee, or a combination thereof, and in any other terms of the contract that may be affected, and the contract shall be modified, in writing, accordingly, if:

- (1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable to, the performance of any part of this contract; and
  - (2) The Contractor asserts its right to the adjustment within 30 days after the end of the period of work stoppage; provided, that, if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and act upon a proposal submitted at any time before final payment under this contract.
- (c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at the termination settlement.
- (d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order.